

**Maintenance of Way Requirements  
Addendum No. 5**

Revision 1: Replace paragraph: “Design/Build Firm shall review and update these plans and provide the Department with a complete set of up-to-date plans in MicroStation and PDF format within thirty (30) days of Maintenance Commencement”

With

The Design/Build Firm shall be responsible for updating all circuit plans. The Design/Build Firm can prioritize circuit plan redrawing based on:

Priority 1 - Circuit plans with more than one revision on them shall be revised within 45 days to comply with FRA requirements.

Priority 2 - Circuit plans required for design of new signal or crossing system to be revised to allow for accurate design, for example, any location where existing equipment is to stay and modifications are to be made by the DBM and shall be completed within 90 days.

Priority 3 – Circuit plans that are to remain with no modifications, for example, locations outside of the IOS shall be completed within 180 days.