

RFP ADDENDUM #13

**Central Florida Commuter Rail Transit
Design/Build for Civil, Systems and Trackwork
Volusia, Seminole, Orange and Osceola Counties
Financial Project ID # 412994-4-52-01**

Addendum:

The Request for Proposal is hereby amended as shown below.

Please respond upon receipt, and direct any questions to Roger Masten at (386) 943-5536, or at roger.masten@dot.state.fl.us

Revision 1, Section II, Schedule of Events is hereby modified as shown below:

January 30, 2009	Price Proposals due in District Office by 4:00 p.m. local time.
January 30, 2009	Public Meeting announcing of Technical Scores and opening of Price Proposals at 4:00p.m. local time in Cypress A conference room in the District offices at 719 South Woodland Boulevard, DeLand, Florida
February 9, 2009	Public Meeting of Selection Committee to determine intended Award
February 9, 2009	Posting of the Department's intended decision to Award (will remain posted for 72 hours)
February 12, 2009	Anticipated Award Date
March 5, 2009	Anticipated Execution Date
March 19, 2009	Anticipated Notice to Proceed Date for Design and Maintenance Mobilization Services
June 30, 2009	Anticipated Notice to Proceed Date for Maintenance Services
September 30, 2009	Anticipated Notice to Proceed Date for Construction Work

*Revision II, Section I, Introduction paragraph 2 is modified to read:
"The Department has increased the maximum bid price to \$ 158,000,000.00 for this project.*

Posted: January 27, 2009

Time 9:30 a.m.

By: Roger Masten

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.