

RFP Addendum No. 15

Central Florida Commuter Rail Transit Design/Build and Maintain for Civil, Systems and Trackwork Volusia, Seminole, Orange and Osceola Counties Financial Project ID #412994-4-52-01

This Request for Proposals is hereby amended as shown below.

Add the following at the end of the fourth paragraph of Section IX. Final Selection Process:

The new budget estimate will be determined by management of the Department prior to the opening of the Price Proposals. The determination and the public announcement thereof will be made after the deadline for submission of the Price Proposals, but prior to the actual opening of the Price Proposals. The new budget estimate will consist of one or more new and progressively higher budget estimate figures. The Department will first reevaluate the Price Proposals using the foregoing selection process using only the first and lowest new budget estimate. If the Lump Sum Price listed by each Proposer for each Bid Option exceeds the first and lowest new budget estimate and the Base Bid of all Proposers is also in excess of the first and lowest new budget estimate, the Department will then proceed sequentially to repeat the process for each higher new budget estimate as necessary to determine an apparent low bidder using the foregoing selection process. In the event the Lump Sum Price listed by each Proposer for each Bid Option exceeds the last and highest new budget estimate and the Base Bid of all Proposers is also in excess of the last and highest new budget estimate, there will be no apparent low bidder.

Posted: February 19, 2009

Time: 5:00pm

By: Roger Masten

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes