

RFP Page 8 – The Department is reanalyzing the Vehicle Storage and Maintenance Facility. More information will be forthcoming on the reanalysis. To accommodate this, replace the table in Schedule of Events with the table below.

Date	Event
December 17, 2007	Public Meeting to Shortlist meeting
January 17, 2008	Deadline for submission of written questions prior to the pre-bid meeting
January 24, 2008	Pre-Bid meeting at 10:00 a.m. local time in the District offices at 719 South Woodland Boulevard, DeLand, Florida.
February 22, 2008	Information Cut-off Date for RFP changes.
March 28, 2008	Final deadline for submission of questions/information
April 11, 2008	Technical Proposals due in District Office by 12:00 noon local time
May 1, 2008	Question and Answer Session. Times will be assigned during the pre-bid meeting. One hour will be allotted for questions and responses.
May 1, 2008	Public Meeting for input from the Technical Advisors to the Technical Review Committee. District Office by 2:30 p.m. local time
May 9, 2008	Price Proposals due in District Office by 9:30 a.m. local time.
May 9, 2008	Public Meeting announcing of Technical Scores and opening of Price Proposals at 10:00 a.m. local time in the District offices at 719 South Woodland Boulevard, DeLand, Florida
May 19, 2008	Public Meeting of Selection Committee to determine intended Award
May 19, 2008	Posting of the Department's intended decision to Award (will remain posted for 72 hours)
May 22, 2008	Anticipated Award Date
June 12, 2008	Anticipated Execution Date
June 19, 2008	Anticipated Notice to Proceed Date for Design and Maintenance Mobilization Services
September 30, 2008	Anticipated Notice to Proceed Date for Construction and Maintenance