

RFP ADDENDUM #10

Central Florida Commuter Rail Transit Design/Build for Civil, Systems and Trackwork Volusia, Seminole, Orange and Osceola Counties Financial Project ID # 412994-4-52-01

Addendum:

The Request for Proposal is hereby amended as shown below.

Please respond upon receipt, and direct any questions to Roger Masten at (386) 943-5536, or at roger.masten@dot.state.fl.us

The Department intends to proceed with this project as follows:

- 1. The due date for the Technical proposals is hereby changed to
November 14, 2008.**
- 2. All subsequent meetings will be re-scheduled at a later date.**
- 3. The Department intends to issue further information regarding the
continuation of this project on or before October 14, 2008 to
include changes to the Design Criteria, Maintenance of Way
Documents and the RFP.**

Posted: May 21, 2008

Time 8:30am

By: Roger Masten

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.