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PAGE 701. The following new Section is added after Section 641.

SECTION 645
VALUE ADDED SIGNAL INSTALLATION
645-1 Description.


Construct Value Added Signal Installation, subject to a three year warranty period. 

For purposes of this Contract, “Warranty” shall mean the Responsible Party, as designated herein, is responsible for the performance of the Value Added Signal Installation for a period of 3 years after final acceptance of the Contract in accordance with 5-11, except as noted in 645-5. The Value Added Signal Installation includes all traffic signal strain poles and associated span wires, support cables and all hardware attached thereto, all electrical cables or conductors, all traffic signal masts and all hardware attached thereto, all mast arms and all hardware attached thereto, mono-tube traffic signal supports and all hardware attached thereto, all traffic signal heads, pedestrian signal heads, traffic controllers, traffic controller cabinets, all vehicle traffic detectors, pedestrian traffic detectors, all conduits, conductors, cables and pull boxes and other hardware used to connect any of the previously mentioned Value Added Signal Installation components. The Contractor shall assume continued responsibility for all remedial work or reimbursing the Maintaining Agency’s costs for the remedial work associated with any deficiencies or defects in the Value Added Signal Installation specified in this Section, for a minimum warranty period of three years, unless shown as an exception in 645-5, after final acceptance of the Contract in accordance with 5-11.  The Contractor shall also assume continued responsibility for any deficiencies or defects for which notice was provided to the Contractor within such warranty period, until all such deficiencies or defects, for which notice was provided, are resolved.

The work specified in this Section will not be paid for directly, but will be considered as incidental to other Signal pay items.

645-2 Materials and Construction Requirements.

Meet the following requirements:

Traffic Control Devices
Section 603

Signal Installation Grounding
Section 620

Conduit
Section 630

Signal and Interconnect Cable
Section 632

Span Wire Assembly
Section 634

Pull and Junction Boxes
Section 635

Electrical Power Service Assemblies
Section 639
Prestressed Concrete Poles
Section 641

Steel Strain Poles, Steel Mast Arm and Monotube Assemblies
Section 649

Vehicular Signal Assemblies
Section 650

Pedestrian Signal Assemblies
Section 653

Inductive Loop Detectors
Section 660

Pedestrian Detector Assembly
Section 665

Traffic Controller Assembly
Section 670

Traffic Controllers
Section 671

Controller Cabinets
Section 676

Controller Accessories
Section 678

Internally Illuminated Signs
Section 699

645-3 Responsible Party.


Prior to any Value Added Signal Installation components being installed on the project, the Contractor shall designate a Responsible Party for the Value Added Signal Installation. The Responsible Party shall be either the Contractor or the Department approved subcontractor performing the Value Added Signal Installation work. 


When the Responsible Party is a subcontractor, the subcontractor must be pre-qualified with the Department in the category of Traffic Signals, and such designation must be made to the Department by the Contractor. The proposed subcontractor must execute and deliver to the Department a form, provided by the Department, prior to or concurrent with the Contractor’s request to sublet any Value Added Signal Installation work, stipulating that the subcontractor assumes all responsibility as the Responsible Party for the Value Added Signal Installation within the three-year warranty period. Failure to timely designate the Responsible Party will result in the Contractor being the Responsible Party unless otherwise agreed to in writing by the Department

Upon final acceptance of the Contract work in accordance with 5-11, the Contractor’s responsibility for maintenance of all the work or facilities within the project limits of the Contract will terminate in accordance with 5-11; with the sole exception that the obligations set forth in this Section for Value Added Signal Installation shall continue thereafter to be the responsibility of the Responsible Party as otherwise provided in this Section.

645-4 Statewide Disputes Review Board


The Statewide Disputes Review Board in effect for this Contract will resolve any and all disputes that may arise involving administration and enforcement of this Specification. The Responsible Party and the Department acknowledge that use of the Statewide Disputes Review Board is required, and the determinations of the Statewide Disputes Review Board for disputes arising out of this Specification will be binding on both the Responsible Party and the Department, with no right of appeal by either party.

645-5 Exceptions to Warranty and Remedial Work.


645-5.1 Duration Exceptions and Item Exceptions for Specific Value Added Signal Installation Components: 


1. As a duration exception to the 3 year warranty on all Value Added Signal Installation components stated above, the Responsible Party must warranty performance of incandescent bulbs for traffic signal heads for 1 year


2.As Item Exceptions, adhesion and color retention on painted Signal Mast Arm Structures are not included under the 3 year warranty stated above, but are included under the 5 year warranty specified in Section 649.

645-5.2 Cause Exceptions for Deficiencies or Defects in Value Added Signal Installation: The warranty obligation for Value Added Signal Installation will not apply to deficiencies resulting from any of the following causes if those causes are found to have occurred after final acceptance of the Contract work in accordance with 5-11 and also found to be beyond the control of the Responsible Party. 
1. Loop detector damage due to mechanical damage of the pavement containing the loops. 
2. Value Added Signal Installation component damage due to a lightning strike or other emergency storm weather event or act of God. 
3. Value Added Signal Installation damage due to a vehicle accident
4. Vandalism (vandalism is defined for this Contract as damage to a Value Added Signal Installation caused by any parties other than the Maintaining Agency or the Responsible Party) 
5. Value Added Signal Installation component modifications by the Maintaining Agency for reasons other than signal timing changes, loop replacements or the correction of previous Value Added Signal Installation deficiencies or defects.
6. Value Added Signal Installation component failures in equipment provided by the Department or resulting from Value Added Signal Installation component failures in equipment provided by the Department except when such failures can be proved to have been caused solely by poor quality installation.


645-5.3 Remedial Work:  Meet the requirements of the Department’s Standard Specifications for Road and Bridge Construction and implemented modifications thereto when performing any remedial work. Perform all signing and traffic control in accordance with the current edition of the Department’s Design Standards for Design, Construction, Maintenance and Utility Operations on the State Highway System. Provide Maintenance of Traffic during remedial work at no additional cost to the Department.



During the warranty period, the Responsible Party will perform all necessary remedial work described within this Section or reimburse the Maintaining Agency’s costs for remedial work described within this section at no cost to the Department or the Maintaining Agency. Should an impasse develop in any regard as to the need for remedial work or the extent required, the Statewide Disputes Review Board will render a final decision by majority vote.



The Maintaining Agency will identify and handle the repair of Value Added Signal Installation deficiencies or defects with their own resources or request a repair plan from the Responsible Party.



Where the Maintaining Agency corrects Value Added Signal Installation deficiencies or defects, the Maintaining agency will identify Value Added Signal Installation deficiencies or defects in a written report that will be transmitted to the Department’s District Warranty Coordinator along with a statement of the labor costs, equipment costs, material costs, access costs, and maintenance of traffic costs expended in restoring the deficient or defective Value Added Signal Installation to the fully functional state it existed in at the final acceptance of the Contract. After the investigation and evaluation of the Maintaining Agency’s claim, the District Warranty Coordinator will forward a statement of cost to the Responsible Party for processing with a cover letter instructing the Responsible party to reimburse the Maintaining Agency for the portion of the Maintaining Agency’s claim covered by this specification. Upon receipt of the District Warranty Coordinator’s statement, the Responsible Party shall timely reimburse the Maintaining Agency for the portions of labor costs, equipment costs, material costs, access costs, and maintenance of traffic costs mentioned in that District Warranty Coordinator’s statement.


In lieu of correcting Value Added Signal Installation deficiencies or defects and billing the District Warranty Coordinator, the Maintaining Agency may identify Value Added Signal Installation deficiencies or defects in a written report that will be transmitted to the Responsible Party and the District Warranty Coordinator along with a request that the Responsible Party submit a repair plan for the remedial work to correct the Value Added Signal Installation deficiencies or defects. When this occurs the Responsible Party shall have 10 days to notify the Maintaining Agency in writing that the Responsible Party declines to submit a repair plan or to submit a written repair plan to the Maintaining Agency and the Engineer. The Responsible Party’s repair plan must correct or repair all Value Added Signal Installation deficiencies or defects identified in the Maintaining Agency’s repair plan request. The Responsible Party’s repair plan must include a statement of the Value Added Signal Installation components to be repaired, a schedule for the repairs including the start and completion dates of the repair period, hours of the day during which repairs will be accomplished, all dates during the repair period when repairs will be accomplished, and the maintenance of traffic plan to be used during repairs. The Responsible Party shall not begin repairing the Value Added Signal Installation deficiencies or defects until its repair plan has been accepted in writing by the Maintaining Agency. Should the Maintaining Agency decline to accept the Responsible Party’s repair plan, then the Maintaining Agency may request a new repair plan from the Responsible Party or the Maintaining Agency may notify the Responsible Party that the repair plan has been rejected and that Maintaining Agency will repair the Value Added Signal Installation deficiencies or defects. The Maintaining Agency may then repair the Value Added Signal Installation deficiencies or defects and submit a claim for the costs to the District Warranty Coordinator.



If the Responsible Party’s repair plan is accepted by the Maintaining Agency, the Responsible Party will be required to repair the Value Added Signal Installation deficiencies or defects by taking the actions set forth in its accepted repair plan and starting those repairs not later than seven days after the start date set forth in the accepted repair plan and completing the repairs not later than seven days after the completion date set forth in its accepted repair plan. If replacement components require a lengthy acquisition period, the maximum repair duration as specified in the accepted repair plan may be extended at the Maintaining Agency’s discretion. If the maximum accepted time will result in the Responsible Party completing the work after the warranty period as specified in 645-1 has expired, then the warranty period expiration date for the affected Value Added Signal Installation components will automatically be extended to the later of the accepted repair plan completion date or the actual completion date of the repairs undertaken under the repair plan.



The Responsible Party shall complete all repairs of the Value Added Signal Installation deficiencies or defects to the satisfaction of the Maintaining Agency. The Responsible Party shall meet the requirements of the Department’s latest version of the Standard Specifications for Road and Bridge Construction when performing any repairs of the Value Added Signal Installation deficiencies or defects. Approval of the repairs of the Value Added Signal Installation deficiencies or defects does not relieve the Responsible Party from continuing responsibility under the provisions of this specification.



If the Responsible Party is unable or unwilling to begin the repairs of the Value Added Signal Installation deficiencies or defects work within seven days of the start date designated in its accepted repair plan or if the Responsible Party is unable or unwilling to complete the repairs of the Value Added Signal Installation deficiencies or defects work within seven days of the completion date designated in its accepted repair plan, then the Maintaining Agency may perform the repairs of the Value Added Signal Installation deficiencies or defects and submit a claim for the costs to the District Warranty Coordinator.

645-5.4 Timely Response on Payment: When the Responsible Party receives a request for payment of the costs to the Maintaining Agency associated with correcting deficiencies or defects in a Value Added Signal Installation in accordance with 645-5.3, then the Responsible Party must make one of the two following responses to be considered timely in responding.



Within 30 days of the Responsible Party’s receipt of the payment request from the District Warranty Coordinator, the Responsible Party delivers the requested payment to the Maintaining Agency and delivers copies of the payment transmittal letter and payment instrument to the District Warranty Coordinator.



Within 30 days of the Responsible Party’s receipt of the payment request from the Maintaining Agency, the Responsible Party requests, through the District Warranty Coordinator, a hearing by the Statewide Disputes Review Board to determine the amount due, if any, for repairing or correcting all alleged deficiencies or defects in the Value Added Signal Installation. This request shall be made by the Responsible Party in writing through the District Warranty Coordinator and the Maintaining Agency shall be sent a copy of the request by the Responsible Party on the date the request is made.


645-5.5 Timely Response on Repair Plans: When the Responsible Party receives a request for a Value Added Signal Installation repair plan or a request for changes in an existing Value Added Signal Installation repair plan, from the Maintaining Agency in accordance with 645-5.3, then the Responsible Party must make one of the two following responses to be considered timely in responding.



The Responsible Party delivers the requested repair plan, in accordance with 645-5.3, to the Maintaining Agency within ten days of receipt of the repair plan request or revised repair plan request. Any repair plan, which is not complete with the elements described in 645-5.3, will not be considered a timely response.



The Responsible Party notifies the Maintaining Agency within ten days of receipt of the Maintaining Agency’s request for a repair plan, that it is unable or unwilling to correct the Value Added Signal Installation deficiencies or defects.

645-6 Responsible Party’s Failure to Perform


Should the Responsible Party fail to timely submit any dispute to the Statewide Disputes Review Board, fail to satisfactorily perform any remedial work or fail to timely compensate the Maintaining Agency for any remedial work performed by the Maintaining Agency and determined to be the Responsible Party’s responsibility in accordance with this Specification, the Department shall suspend, revoke or deny the Responsible Party’s certificate of qualification under the terms of Section 337.16(d)(2), Florida Statutes, for a minimum of six months or until payment in full for the correction of the Value Added Signal Installation deficiencies or defects has been made by the Responsible Party to the Maintaining Agency, whichever is longer. 


Should the Responsible Party choose to challenge the Department’s notification of intent for suspension, revocation or denial of qualification and the Department’s action is upheld, the Responsible Party shall have its qualification suspended for an additional minimum of six months.

The remedial work is not an obligation of the Contractor’s bond required by Section 337.18, Florida Statutes.

